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Exhibit A  
SCOPE OF WORK  

 
 

TECHNICAL TASK LIST 

Task 
# 

CPR Task Name  

1 N/A Administration 

2  Research Planning 

3  Provide Expert Technical Review and Guidance 

4  Outreach and Technology Transfer 

5  Seek Co-funding Opportunities 

6  Project Technical Review 

  
 
KEY NAME LIST 

Task # Key Personnel Key Subcontractor(s) Key Partner(s) 

1-6 Merwin Brown N/A N/A 

 
GLOSSARY 

Acronym Definition 

BPA Bonneville Power Administration 

CAISO California Independent System Operator 

CHP Combined Heat and Power 

CIEE California Institute for Energy and Environment 

CPR Critical Project Review 

DG Distributed Generation 

DOE Department of Energy 

Energy 
Commission 

 
California Energy Commission 

EV Electric Vehicle 

MS Microsoft 

MW Megawatt 

PIER Public Interest Energy Research 

RESCO Renewable Energy Secure Community 

RD&D Research, Development, and Demonstration 

 
Problem Statement 
The California Energy Commission (Energy Commission) needs assistance in preparing 
the Renewable Energy Plan as specified in Governor Brown’s Clean Energy Jobs Plan. 
This plan calls for adding 20,000 megawatt (MW) of new renewables including 12,000 
MW of distributed generation and 8,000 MW of utility scale power by 2020. It also 
includes the development of energy storage with a rough goal that utilities procure 
storage equivalent to 5% of their peak load demand. The Clean Energy Jobs Plan also 
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includes planning for net zero buildings, and increasing CHP (combined heat and 
power) by 6,500 MW over the next 20 years.  
 
Since the electric grid is an integral part of each of these plan objectives listed above, 
their timely success is tied to the research needed for new electric transmission and 
distribution technologies. The electric distribution system is especially in need of new 
technologies for the successful integration of renewable distributed generation.  
 
Over the next few years, related “game changer” Energy Commission” initiatives, such 
as, Renewable Energy Secure Communities (RESCO), Renewable Distributed 
Generation, Federal Department of Defense Microgrids, and others, will also require 
technical support. 
 
Background 
Under previous Energy Commission contracts, The Regents of the University of 
California, California Institute for Energy and Environment (CIEE) management 
provided support for the Energy Commission’s Public Interest Energy Research (PIER) 
effort to enhance the capability of California’s electric transmission and distribution 
system.  
 
Goals of the Agreement 
The goal of this Agreement is to provide support to the Energy Commission for 
California’s renewable energy deployment policies. Primary focus is providing support in 
the areas of: 

 Electric transmission and distribution grid 

 Renewable utility-scale and distributed generation, 

 Technical challenges associated with renewable technologies, 

 Renewable energy resource mapping and assessment of renewable energy 
resources, 

 Costs associated with renewable energy systems,  

 Implications of energy storage, demand response, distributed generation, electric 
vehicle (EV) charging, and other technologies or practices for meeting 
California’s energy policy goals. 

 
The Contractor will provide support by: 

 Provide support in preparing feasibility studies. A feasibility study is a summary 
report that provides sufficient information to make informed decisions about 
further pursuit of a proposed project. The informational content will be under the 
direction of the Commission Contract Manager and may include, but not be 
limited to: energy resources; energy resource and energy demand compatibility 
assessment; technology assessment; lab and field testing, economic and 
financial analysis; institutional considerations; and time schedules. 

 Provide facilitation and support services to develop outreach strategies, market 
and disseminate information highlighting specific project results to identified 
audiences. Coordination and support tasks include writing descriptive and 
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technical material, producing or utilizing graphics, and coordinating with 
appropriate outlets for targeted distribution of information. 

 Assist staff in the development and design of materials needed for workshops, 
press conferences, reports, case studies, for distribution to general and technical 
audiences. Provide word processing, writing, editing, graphic design, 
spreadsheet analysis and presentation, database analysis and presentation, 
photographic services and printing services.  

 Assist staff in technical writing and editing needed for a wide range of program 
materials including presentation materials, reports, brochures, fact sheets, and 
newsletter articles. 

 Developing and updating research plans, "white papers," and candidate research 
activity portfolios for Research, Development and Demonstration (RD&D) of new 
technologies for electric transmission and distribution, including smart grid  

 Providing technical expertise for review and guidance for selected PIER grid 
projects, and coordination and collaboration across multiple projects  

 Conduct workshops and other outreach activities that seek comments from 
relevant individuals, industries and organizations for purposes of planning, 
designing, developing, implementing, administering, evaluating and coordinating 
selected programs. 

 Developing methods for, and conduct of, technology transfer and outreach to 
California Stakeholders and ratepayers to maximize the implementation of the 
research products throughout California 

 Providing coordination and collaboration with other organizations involved in 
PIER research, design, planning, and operations 

 Identifying and cultivating co-funding opportunities for PIER research. 

 Arrange and provide conference facilities, logistics, meeting facilitation, and 
supplies for conferences, workshops, review sessions, and other activities to 
improve information transfer between industry groups, energy firms, small 
businesses, local governments, and the Energy Commission. 

 Identifying and documenting tangible benefits to ratepayers 
 
Objectives of the Agreement 
The objectives of this Agreement are to: 

 Develop and update research plans, “white papers,” and candidate research 
activity portfolios for Research, Development and Demonstration (RD&D) of 
new technologies for electric transmission and distribution, including smart 
grid  

 Provide technical expertise for review and guidance for selected PIER grid 
projects, and coordination and collaboration across multiple projects  

 Develop methods for, and conduct of, technology transfer and outreach to 
California Stakeholders and ratepayers for projects 

 Provide coordination and collaboration with other organizations involved in 
PIER research  

 Identify and cultivate co-funding opportunities for PIER research 

 Identify and document tangible benefits to ratepayers of PIER research  
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Work Guarantee 
All members of the Contractor team, including employees of the Contractor, are eligible 
to perform and may be assigned technical work. However, there is no guarantee that 
work will be required in all areas, or that every person or firm listed in this Agreement 
will receive work during the Agreement period. Additional people or firms may be added 
during the course of this Agreement, if necessary, upon approval by the Energy 
Commission staff. 
 

Work Authorizations 
This is a “Work Authorization” Agreement. No work other than that described in Task 1 
(Contract Management and Administrative duties) shall be undertaken unless 
authorized by the Energy Commission through a specific written document called a 
“Work Authorization”. The Contract Manager will prepare and issue the written work 
authorizations that define the scope of work, the schedule of deliverables and the 
project budget. Final assignment of tasks and maximum payment on individual projects 
will be described in work authorizations signed by the Contractor and Energy 
Commission’s Contract Manager. 
 
To ensure the timeliness and success of all work performed under this Agreement, the 
Contract Manager will work closely with the Contractor to administer the Agreement, 
and a staff person will be assigned as a Work Authorization Manager to direct and 
review the work of assigned contractors on individual work assignments throughout all 
phases of the Agreement. The Energy Commission staff will review all products and 
deliverables to ensure quality, and consistency. 
 
Work Performance 
The Energy Commission cannot accurately predict far into the future when work will be 
required under this Agreement. The need to conduct support will depend on a number 
of factors, including what research is currently being conducted at the Energy 
Commission and elsewhere. Further, once the need for work is initiated, the work may 
need to proceed at a quick pace to meet the required analytical and procedural 
deadlines to support standards. Accordingly, the Contractor will need to be able to 
respond to the Energy Commission’s requests for technical support on a timely basis. 
The Contractor shall respond to requests for work in accordance with the following 
pattern: 
 

 The Energy Commission’s Contract Manager shall provide reasonable notice that 
a significant work effort will be required and the Contractor will need to assemble 
an effective and trained team during that period. 

 The Contractor shall return telephone calls and e-mails from the Energy 
Commission’s Contract Manager and provide an initial response within two (2) 
days if possible provided that there are no extenuating circumstances 

 The Contractor shall provide quality assurance on its draft products before 
delivery to the Energy Commission’s Work Authorization Manager. 
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The Contractor will be required to complete a series of specific tasks, including: 
management and technical functions and provision of technical support services. The 
Contractor shall perform various activities in carrying out the tasks under this 
Agreement. These activities are the general types of work the Contractor will perform in 
order to accomplish the tasks listed in this agreement. These are not stand alone 
activities, but are the types of work required to perform tasks 1-6 below. All work 
requested via work authorization will fall within one or more of the six (6) tasks. 
 
Specific Tasks 
 
The Contractor will be required to perform management and technical functions; to 
complete a series of specific tasks and to provide technical support services.  
 
TASK 1.0 ADMINISTRATION 
 
MEETINGS 
 
Task 1.1 Attend Kick-off Meeting 
The goal of this task is to establish the lines of communication and procedures for 
implementing this Agreement.  
 
The Contractor shall:  
 

 Attend a “kick-off” meeting with the Commission Contract Manager, the Contracts 
Officer, and a representative of the Accounting Office. The Contractor shall bring 
their Project Manager, Contracts Administrator, Accounting Officer, and others 
designated by the Commission Contract Manager to this meeting. The administrative 
and technical aspects of this Agreement will be discussed at the meeting. Prior to 
the kick-off meeting, the Commission Contract Manager will provide an agenda to all 
potential meeting participants.  
 
The administrative portion of the meeting shall include, but not be limited to, the 

following:  

 Terms and conditions of the Agreement 

 CPRs (Task 1.2) 

 Match fund documentation (Task 1.7) 

 Permit documentation (Task 1.8) 
 

The technical portion of the meeting shall include, but not be limited to, the following: 

 The Commission Contract Manager’s expectations for accomplishing tasks 
described in the Scope of Work;  

 An updated Schedule of Deliverables  

 Progress Reports (Task 1.4) 

 Technical Deliverables (Task 1.5) 

 Final Report (Task 1.6) 
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The Commission Contract Manager shall designate the date and location of this 
meeting. 
 
Contractor Deliverables:  

 An Updated Schedule of Deliverables 

 An Updated List of Match Funds 

 An Updated List of Permits 
 
Commission Contract Manager Deliverables: 

 Final Report Instructions 
 
Task 1.2 CPR Meetings 
The goal of this task is to determine if the project should continue to receive Energy 
Commission funding to complete this Agreement and if it should, are there any 
modifications that need to be made to the tasks, deliverables, schedule or budget.  
 
CPRs provide the opportunity for frank discussions between the Energy Commission 
and the Contractor. CPRs generally take place at key, predetermined points in the 
Agreement, as determined by the Commission Contract Manager and as shown in the 
Technical Task List above and in the Schedule of Deliverables. However, the 
Commission Contract Manager may schedule additional CPRs as necessary, and, if 
necessary, the budget will be reallocated to cover the additional costs borne by the 
Contractor, but the overall contract amount will not increase.  
 
Participants include the Commission Contract Manager and the Contractor, and may 
include the Commission Contracts Officer, the PIER Program Team Lead, other Energy 
Commission staff and Management as well as other individuals selected by the 
Commission Contract Manager to provide support to the Energy Commission. 
 
The Commission Contract Manager shall: 
 

 Determine the location, date and time of each CPR meeting with the Contractor. 
These meetings generally take place at the Energy Commission, but they may take 
place at another location.  

 

 Send the Contractor the agenda and a list of expected participants in advance of 
each CPR. If applicable, the agenda shall include a discussion on both match 
funding and permits.  

 

 Conduct and make a record of each CPR meeting. One of the outcomes of this 
meeting will be a schedule for providing the written determination described below.  

 

 Determine whether to continue the project, and if continuing, whether or not to 
modify the tasks, schedule, deliverables and budget for the remainder of the 
Agreement, including not proceeding with one or more tasks. If the Commission 
Contract Manager concludes that the project needs a formal amendment or that 
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satisfactory progress is not being made and the project needs to be ended, these 
conclusions will be referred to the Commission’s Research, Development and 
Demonstration Policy Committee for its concurrence. 

 

 Provide the Contractor with a written determination in accordance with the schedule. 
The written response may include a requirement for the Contractor to revise one or 
more deliverable(s) that were included in the CPR.  

 
The Contractor shall: 
 

 Prepare a CPR Report for each CPR that discusses the progress of the Agreement 
toward achieving its goals and objectives. This report shall include recommendations 
and conclusions regarding continued work of the projects. This report shall be 
submitted along with any other deliverables identified in this Scope of Work. Submit 
these documents to the Commission Contract Manager and any other designated 
reviewers at least 15 working days in advance of each CPR meeting. 

 

 Present the required information at each CPR meeting and participate in a 
discussion about the Agreement.  

 
Contractor Deliverables: 

 CPR Report(s) 

 CPR deliverables identified in the Scope of Work 
 
Commission Contract Manager Deliverables:  

 Agenda and a List of Expected Participants 

 Schedule for Written Determination 

 Written Determination  
 
Task 1.3 Final Meeting 
The goal of this task is to closeout this Agreement. 
 
The Contractor shall: 
 

 Meet with the Energy Commission to present the findings, conclusions, and 
recommendations. The final meeting must be completed during the closeout of this 
Agreement.   

 
This meeting will be attended by, at a minimum, the Contractor, the Commission 
Contracts Officer, and the Commission Contract Manager. The technical and 
administrative aspects of Agreement closeout will be discussed at the meeting, 
which may be two separate meetings at the discretion of the Commission Contract 
Manager. 
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The technical portion of the meeting shall present findings, conclusions, and 
recommended next steps (if any) for the Agreement. The Commission Contract 
Manager will determine the appropriate meeting participants. 

 
The administrative portion of the meeting shall be a discussion with the Commission 
Contract Manager and the Contracts Officer about the following Agreement closeout 
items: 

 

 What to do with any state-owned equipment (Options) 

 Need to file UCC.1 form re: Energy Commission’s interest in patented 
technology 

 Energy Commission’s request for specific “generated” data (not already 
provided in Agreement deliverables) 

 Need to document Contractor’s disclosure of “subject inventions” developed 
under the Agreement 

  “Surviving” Agreement provisions, such as repayment provisions and 
confidential deliverables  

 Final invoicing and release of retention 
 

 Prepare a schedule for completing the closeout activities for this Agreement. 
 
Deliverables:  

 Written documentation of meeting agreements and all pertinent information 

 Schedule for completing closeout activities 
 
REPORTING 
 
See Exhibit D, Reports/Deliverables/Records. 
 
Task 1.4 Quarterly Progress Reports 
The goal of this task is to periodically verify that satisfactory and continued progress is 
made towards achieving the research objectives of this Agreement. 
 
The Contractor shall:  
 

 Prepare progress reports which summarize all Agreement activities conducted by the 
Contractor for the reporting period, including an assessment of the ability to complete 
the Agreement within the current budget and any anticipated cost overruns. Each 
progress report is due to the Commission Contract Manager within 10 working days 
after the end of the reporting period. Attachment A-2, Progress Report Format, 
provides the recommended specifications.  

 
Deliverables:  

 Quarterly Progress Reports 
 
Task 1.5 Test Plans, Technical Reports and Interim Deliverables  
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The goal of this task is to set forth the general requirements for submitting test plans, 
technical reports and other interim deliverables, unless described differently in the 
Technical Tasks.  When creating these deliverables, the Contractor shall use and 
follow, unless otherwise instructed in writing by the Commission Contract Manager, the 
latest version of the PIER Style Manual published on the Energy Commission's web 
site: 
 
http://www.energy.ca.gov/contracts/pier/contractors/index.html  
 
The Contractor shall:  
 

 Unless otherwise directed in this Scope of Work, submit a draft of each deliverable 
listed in the Technical Tasks to the Commission Contract Manager for review and 
comment in accordance with the approved Schedule of Deliverables. The 
Commission Contract Manager will provide written comments back to the Contractor 
on the draft deliverable within 10 working days of receipt. Once agreement has been 
reached on the draft, the Contractor shall submit the final deliverable to the 
Commission Contract Manager. The Commission Contract Manager shall provide 
written approval of the final deliverable within 5 working days of receipt. Key 
elements from this deliverable shall be included in the Final Report for this project. 

 
Task 1.6 Final Report 
The goal of this task is to prepare a comprehensive written Final Report that describes 
the original purpose, approach, results and conclusions of the work done under this 
Agreement. The Commission Contract Manager will review and approve the 
Final Report. The Final Report must be completed on or before the termination date of 
the Agreement.  When creating these deliverables, the Contractor shall use and follow, 
unless otherwise instructed in writing by the Commission Contract Manager, the latest 
version of the PIER Style Manual published on the Energy Commission's web site: 
 
http://www.energy.ca.gov/contracts/pier/contractors/index.html  
 
The Final Report shall be a public document. If the Contractor has obtained confidential 
status from the Energy Commission and will be preparing a confidential version of the 
Final Report as well, the Contractor shall perform the following subtasks for both the 
public and confidential versions of the Final Report. 
 
Task 1.6.1 Final Report Outline 
 
The Contractor shall: 
 

 Prepare a draft outline of the Final Report.  
 

 Submit the draft outline of Final Report to the Commission Contract Manager for 
review and approval. The Commission Contract Manager will provide written 
comments back to the Contractor on the draft outline within 10 working days of 



Rev 12-2010 UC 10 of 16 500-10-055 
 Exhibit A  Regents of the University of  
  California, CIEE 

receipt. Once agreement has been reached on the draft, the Contractor shall submit 
the final outline to the Commission Contract Manager. The Commission Contract 
Manager shall provide written approval of the final outline within 5 working days of 
receipt. 

 
Deliverables:  

 Draft Outline of the Final Report 

 Final Outline of the Final Report  
 
Task 1.6.2 Final Report  
 
The Contractor shall:  
 

 Prepare the draft Final Report for this Agreement in accordance with the approved 
outline. 
 

 Submit the draft Final Report to the Commission Contract Manager for review and 
comment. The Commission Contract Manager will provide written comments within 
10 working days of receipt. 

 
Once agreement on the draft Final Report has been reached, the Commission 
Contract Manager shall forward the electronic version of this report for Energy 
Commission internal approval. Once the approval is given, the Commission Contract 
Manager shall provide written approval to the Contractor within 5 working days. 

 

 Submit one bound copy of the Final Report with the final invoice. 
 
Deliverables:  

 Draft Final Report 

 Final Report 
 
MATCH FUNDS, PERMITS, AND ELECTRONIC FILE FORMAT 
 
Task 1.7 Identify and Obtain Matching Funds 
The goal of this task is to ensure that the match funds planned for this Agreement are 
obtained for and applied to this Agreement during the term of this Agreement.  
 
The costs to obtain and document match fund commitments are not reimbursable 
through this Agreement. While the PIER budget for this task will be zero dollars, the 
Contractor may utilize match funds for this task. Match funds shall be spent concurrently 
or in advance of PIER funds during the term of this Agreement. Match funds must be 
identified in writing, and the associated commitments obtained before the Contractor 
can incur any costs for which the Contractor will request reimbursement.  
 
The Contractor shall: 
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 Prepare a letter documenting the match funding committed to this Agreement and 
submit it to the Commission Contract Manager at least 2 working days prior to the 
kick-off meeting:  

 
1. If no match funds were part of the proposal that led to the Energy 

Commission awarding this Agreement and none have been identified at the 
time this Agreement starts, then state such in the letter. 

 
2. If match funds were a part of the proposal that led to the Energy Commission 

awarding this Agreement, then provide in the letter: 
 

 A list of the match funds that identifies the: 

 Amount of each cash match fund, its source, including a contact name, 
address and telephone number and the task(s) to which the match 
funds will be applied.  

 

 Amount of each in-kind contribution, a description, documented market 
or book value, and its source, including a contact name, address and 
telephone number and the task(s) to which the match funds will be 
applied. If the in-kind contribution is equipment or other tangible or real 
property, the Contractor shall identify its owner and provide a contact 
name, address and telephone number, and the address where the 
property is located. 

 

 A copy of the letter of commitment from an authorized representative of 
each source of cash match funding or in-kind contributions that these 
funds or contributions have been secured. 

 

 Discuss match funds and the implications to the Agreement if they are significantly 
reduced or not obtained as committed, at the kick-off meeting. If applicable, match 
funds will be included as a line item in the progress reports and will be a topic at 
CPR meetings.  
 

 Provide the appropriate information to the Commission Contract Manager if during 
the course of the Agreement additional match funds are received. 

 

 Notify the Commission Contract Manager within 10 working days if during the course 
of the Agreement existing match funds are reduced. Reduction in match funds may 
trigger an additional CPR.  

 
Deliverables:  

 A letter regarding Match Funds or stating that no Match Funds are provided 

 Letter(s) for New Match Funds 

 A copy of each Match Fund commitment letter 

 Letter that Match Funds were Reduced (if applicable)  
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Task 1.8 Identify and Obtain Required Permits 
The goal of this task is to obtain all permits required for work completed under this 
Agreement in advance of the date they are needed to keep the Agreement schedule on 
track.  
 
Permit costs and the expenses associated with obtaining permits are reimbursable 
under this Agreement. Permits must be identified in writing before the Contractor can 
incur any costs related to the use of the permit(s) for which the Contractor will request 
reimbursement. 
 
The Contractor shall: 
 

 Prepare a letter documenting the permits required to conduct this Agreement and 
submit it to the Commission Contract Manager at least 2 working days prior to the 
kick-off meeting: 

 
1. If there are no permits required at the start of this Agreement, then state such in 

the letter. 
 
2. If it is known at the beginning of the Agreement that permits will be required 

during the course of the Agreement, provide in the letter: 
 

 A list of the permits that identifies the:  

 Type of permit 

 Name, address and telephone number of the permitting jurisdictions or 
lead agencies 

 Schedule the Contractor will follow in applying for and obtaining these 
permits. 

 

 The list of permits and the schedule for obtaining them will be discussed at the kick-
off meeting, and a timetable for submitting the updated list, schedule and the copies 
of the permits will be developed. The implications to the Agreement if the permits are 
not obtained in a timely fashion or are denied will also be discussed. If applicable, 
permits will be included as a line item in the progress reports and will be a topic at 
CPR meetings. 

 

 If during the course of the Agreement additional permits become necessary, then 
provide the appropriate information on each permit and an updated schedule to the 
Commission Contract Manager.  

 

 As permits are obtained, send a copy of each approved permit to the Commission 
Contract Manager. 
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 If during the course of the Agreement permits are not obtained on time or are 
denied, notify the Commission Contract Manager within 5 working days. Either of 
these events may trigger an additional CPR. 

 
Deliverables:  

 A letter documenting the Permits or stating that no Permits are required  

 Updated list of Permits as they change during the Term of the Agreement 

 Updated schedule for acquiring Permits as it changes during the Term of the 
Agreement 

 A copy of each approved Permit 
 
Task 1.9 Electronic File Format  
The goal of this task is to unify the formats of electronic data and documents provided to 
the Energy Commission as contract deliverables. Another goal is to establish the 
computer platforms, operating systems and software that will be required to review and 
approve all software deliverables.  
 
The Contractor shall:  
 

 Deliver documents to the Commission Contract Manager in the following formats:  

 Data sets shall be in Microsoft (MS) Access or MS Excel file format. 

 PC-based text documents shall be in MS Word file format.  

 Documents intended for public distribution shall be in PDF file format, with the 
native file format provided as well.  

 Project management documents shall be in MS Project file format. 
 

 Request exemptions to the electronic file format in writing at least 90 days before the 
deliverable is submitted.  

 
Deliverables:  

 A letter requesting exemption from the Electronic File Format (if applicable) 
 
TECHNICAL TASKS 
 
The Contractor shall prepare all deliverables in accordance with the requirements in 
Task 1.5. Deliverables not requiring a draft version are indicated by marking “(no draft)” 
after the deliverable name.  
 
Task 2 Research Planning 
This goal of this task is to develop and update research plans, “white papers,” and 
candidate research activity portfolios on RD&D of new technologies for electric 
generation, transmission and distribution, and loads to include but not be limited to: 

o Smart Grid,  
o Renewable Energy  
o Distributed Generation And Possible Locations For These Energy Systems;  
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When directed by the Energy Commission Contract Manager through a work 
authorization, the Contractor shall: 

 Prepare appropriate plans, white papers or portfolios as needed for PIER purposes 
and deliver to the Commission Contract Manager 

 Conduct literature searches and deliver to the Commission Contract Manager 

 Track and participate in policy, industrial and technical forums to ensure PIER 
research is relevant and useful to California policymakers, industry stakeholders and 
ratepayers and deliver all notes and presentations to the Commission Contract 
Manager 

 Administer, and conduct as requested, forums, meetings and webcasts, including 
policy and advisory committees, with relevant stakeholders for guidance how PIER 
research and development activities can provide tangible benefits to California 
ratepayers and deliver all notes and presentations to the Commission Contract 
Manager 

 Administer, and conduct, as needed, forums, meetings and webcasts, with relevant 
participants as approved by the Commission Contract Manager for information on 
state of the art technology developments and capabilities and deliver all notes and 
presentations to the Commission Contract Manager 

 Report on all activities under this task in the Quarterly Reports and include all notes 
and presentations for use to the Commission Contract Manager. 

 
Task 2 Deliverables:  

 Plans (no draft) 

 White Papers (no draft) 

 Presentations and Notes (no draft)  
 

Task 3 Provide Expert Technical Review and Guidance 

The goal of this task is to provide technical expertise for the review and guidance for 
selected PIER projects, and coordination and collaboration across multiple PIER 
projects.  

 

When directed by the Energy Commission Contract Manager through a work 
authorization, the Contractor shall: 

 Participate in selected PIER project meetings as an advisor and deliver all notes and 
presentations to the Commission Contract Manager 

 Review and comment on selected project reports, e.g., draft final reports, quarterly 
reports. 

 Prepare expert technical review and guidance reports as requested. 

 Report on all activities under this task in the Quarterly Reports and include all notes 
and presentations for use to the Commission Contract Manager. 

 
Task 3 Deliverables:  

 Reports (no draft) 

 Presentations (no draft) 
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Task 4 Outreach and Technology Transfer  

The goal of this task is to update, keep current, track and disseminate information to 
stakeholders of the research products for implementation of the research products 
throughout California.  

 

When directed by the Energy Commission Contract Manager through a work 
authorization, the Contractor shall: 

 Provide appropriate material reports, fact sheets, presentations and content to 
communicate the rationale and results of funded projects to implement the research 
products throughout California.  

 Transfer information of research outcomes, to appropriate stakeholders as approved 
by the Commission Contract Manager such as California utilities, system operators, 
vendors, policy makers, and researchers to implement the research products. The 
contractors may attend conferences, meetings, seminars and other such forums as 
approved by the Commission Contract Manager, to implement the research products 
and to discuss additional actions needed to implement the research products. 

 Prepare reports, summaries and notes of conferences, seminars, outreach activities, 
and other meetings where project results and implementation strategies are 
discussed and deliver all notes and presentations to the Commission Contract 
Manager. 

 Prepare reports, fact sheets, presentations, and other PIER program information. 
Deliver all notes and presentations to the Commission Contract Manager. 

 Report on all activities under this task in the Quarterly Reports and include all notes 
and presentations for use to the Commission Contract Manager. 

 
Task 4 Deliverables:  

 Reports (no draft) 

 Fact sheets (no draft) 

 Presentations and Notes (no draft) 
 
Task 5 Seek Co-funding Opportunities 

The goal of this task is to identify and cultivate co-funding opportunities for PIER 
research. 

 
When directed by the Energy Commission Contract Manager through a work 
authorization, the Contractor shall: 

 Monitor other research funders such as Pacific Gas and Electric, Southern California 
Edison, and San Diego Gas and Electric.  

 Report on promising opportunities for receiving co-funding for planned PIER projects 
and proposals.. 

 As approved by the Commission Contract Manager, lead proposal development 
efforts for California teams applying for co-funding for projects. 

 Report on all activities under this task in the Quarterly Reports and include all notes 
and presentations for use to the Commission Contract Manager. 
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Task 5 Deliverables 

 Co-funding Opportunities and Proposals Report (no draft) 
 
Task 6 Project Technical Review 

The goal of this task is to review program and project materials as requested. 

 
When directed by the Energy Commission Contract Manager through a work 
authorization, the Contractor shall: 

 Monitor, and provide review for selected project assignments. 

 Review all research final products to ensure accuracy and professionalism.  
Energy Commission guidelines shall be used for all project final reports. Final 
reports will be completed by the researchers under direct contract to the 
Commission and Contractor shall be responsible for ensuring that the reports being 
reviewed meets Energy Commission requirements and shall provide any needed 
editing. These edited reports shall be submitted to the Energy Commission Project 
Manager as a deliverable. 

 Create Fact Sheets for selected PIER projects as determined by the Energy 
Commission Contract Manager. 

 Review and provide relevant project, portfolio, and general information and 
presentation materials to support the annual report, success stories, and program 
review activities, as requested.  

 Provide technical review and comments on Energy Commission analysis on tangible 
benefits to California ratepayers.  

 Report on all activities under this task in the Quarterly Reports and include all notes 
and presentations for use to the Commission Contract Manager. 

 
Task 6 Deliverables:  

 Edited Reports (no draft) 

 Fact Sheets (no draft) 

 Project and Portfolio information (no draft) 

 Presentation materials (no draft) 

 Benefits Analysis Comments (no draft) 
 


